Lampiran I SPR Nomor :Kep.EL/PL.102/IX/70/KA-2011

Tanggal

:29 SEPTEMBER 2011

## DAFTAR RINCIAN PEMBORONGAN RE-ENGINEERING BOGIE K9 TAHAP III SEBANYAK 20 UNIT

NO	NAMA BARANG	KONDISI	JUM L	HARGA SATUAN TOTAL	
				Rp.	Rp.
1	2	3	4	5	6
	BAHAN & KOMPONEN				
	Wheel & Axle		2		
	Tread Brake		1		
	AXLE BOX & PRIMARY SUSPENSION				
	Journal roller bearing	Modifikasi	4 4	1.200.000,00	4.800.000,0
	Axle box Tappered rubber bonded	Baru	8	3.800.000,00	30.400.000,
_	Shunt	Baru	2	1.140.000,00	2.280.000,
_	SECONDARY SUSPENSION				
_		Baru	2	17.860.000,00	35.720.000,
	Air spring Transversal damper	Baru	1	8.236.500,00	8.236.500,
	Transversal damper Traction rod bar	Baru	1	11.400.000,00	11.400.000,
_	Traction rod contraction interface car bodi side	Baru	1	7.500.000,00	7.500.000,
	Traction rod contraction interface bogie side	Baru	1	8.500.000,00	8.500.000,
_		50.0	2	750.000,00	1.500.000,
	Lateral rubber stopper				
_	EQUIPMENT	Perbaikan -	2	6,500,000,00	13.000.000,
	Levelling valve	Baru	2	6,000.000,00	12.000.000
	Air sreservoir		4	1.250.000,00	5.000.000
4.3	Pneumatic shoes brake unit	Perbaikan			12.000.000
4.4	Anti roll bar	Perbaikan	1	12.000.000,00	12.000.000
1.5	Pipe assembly ( SUS )	SUS, pipe, hose, flexible hose, conection hose (baru)	1	25.000.000,00	25.000.000
5	BOGIE FRAME				
5.1	Repairing	Perbaikan	1	5.000.000,00	5.000.000,
	Sub Total A				182.336.500
			1	49.700.950,00	49.700.950
В	PROSES PRODUKSI			101100100010	
	Alignment				
	Machining				
	Aneling		_		
	Painting				
1.5	Complete Assy Sub Total B				49.700.950
_	Sub Total B				
С	PASCA PRODUKSI		1	18.595.725,00	18.595.725
1.1	Transport				
1.2	Testing			-	
1.3	Comissioning				
1.4	After sales				40 505 705
	Sub Total C				18.595.725
	TOTAL BIAYA (A+B+C)				250.633.175
	Biaya Re-engineering Bogie K9 untuk 1 unit Bogie				250.633.175
	Biaya Re-engineering Bogie K9 untuk 20 unit Bogie				5.012.663.500
	Total sabelum PPN 10%		-		5.012.663.500
	Total scholum PPN 10%	Terbilang : Lima milyar dua belas			

